
Example Project for WinQS
Alterations and Additions

Item Quantity Amount
No

BILL NO 1 

PRELIMINARIES 

MEANING OF TERMS "TENDER / TENDERER"

(i) Any reference to the words "Tender" or "Tenderer" herein and/or in any
other documentation shall be construed to have the same meaning as the
words "Bid" or "Bidder"

(ii) The agreement is to be the........ which is taken to be incorporated herein.
The tenderer is deemed to have referred to these documents for the full intent
and meaning of each clause. These clauses are referred to by number and
heading only. Where standard clauses or options are not applicable to the
contract such modifications or corrections as are necessary are given under
each relevant clause. Where an item is not relevant to this specific contract
such item is marked. "N/A" signifying "Not Applicable".

SECTION A: PRINCIPAL BUILDING AGREEMENT

DEFINITIONS (A1)

1 Definitions and interpretation (clause 1) Item Not Priced

OBJECTIVE AND PREPARATION (A2-A14) 

2 Offer, acceptance and performance (clause 2) Item Not Priced

3 Documents (clause 3) Item Not Priced

4 Design responsibility (clause 4) Item Not Priced

5 Employer's agents (clause 5) Item Not Priced

6 Site representative (clause 6) Item Not Priced

7 Compliance with regulations (clause 7)

The contractor is to comply in all respects with the provisions of the Occupational
Health and Safety Act Number 85 of 1993 and is to take note and allow for the
provisions of the new Construction Regulations 2003, which has promulgated on 18
July 2003 (client requirements to be circulated under seperate cover) Item 138,600.00

8 Works risk (clause 8) Item Not Priced

Carried to Summary R 138,600.00
Bill No. 1
Preliminaries
ACE Solutions cc
Upgrading of Clinic Ubuntu
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BILL NO 2

CONCRETE, FORMWORK AND REINFORCEMENT

For preambles refer to "Model Preambles for Trades" 

SUPPLEMENTARY PREAMBLES 

Cost of tests

The costs of making, storing and testing of concrete test cubes
as required under clause 7 "Tests" shall include the cost of
providing cube moulds necessary for the purpose for testing
costs and for submitting reports on the test to the Principal
Agent. The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval of the
Principal Agent. (Test cubes are measured separately)

UNREINFORCED CONCRETE

Class 15 concrete of 9mm stone

1 Filling to cavities of hollow walls
A: 0 B: 0 C: 2 m3 2 1,353.24 2,706.48

20MPa/19mm Strength concrete 

2 Vanity slabs, cupboard slabs, cover slabs, etc
A: 1 B: 0 C: 0 m3 1 1,384.14 1,384.14

UNREINFORCED CONCRETE CAST AGAINST EXCAVATED
SURFACES

Class 15 concrete of 19mm stone

3 Strip footings 
A: 11 B: 5 C: 2 m3 18 1,281.54 23,067.72

REINFORCED CONCRETE 

25MPa/19mm Strength concrete 

4 Surface beds on waterproofing
A: 7 B: 3 C: 33 m3 43 1,337.00 57,491.00

Carried to Collection R 84,649.34
Bill No. 2
Concrete Formwork and Reinforcement
ACE Solutions cc
Upgrading of Clinic Ubuntu
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REINFORCED CONCRETE CAST AGAINST EXCAVATED
SURFACES 

25MPa/19mm Strength concrete 

5 Strip footings
A: 6 B: 3 C: 4 m3 13 1,337.00 17,381.00

TEST BLOCKS

6 Making and testing 150 x 150 x 150mm concrete strength test
cubes

A: 0 B: 0 C: 4 No 4 51.75 207.00

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a power
float

7 Surface beds, slabs, etc
A: 0 B: 0 C: 253 m2 253 18.40 4,655.20

ROUGH FORMWORK (DEGREE OF ACCURACY II)

Rough formwork to sides 

8 Edges, risers, ends and reveals not exceeding 300mm high or
wide 

A: 99 B: 35 C: 4 m 139 92.00 12,788.00

Rough formwork to soffits

9 Vanity slabs, cupboards, etc
A: 1 B: 0 C: 0 m2 1 220.80 220.80

Carried to Collection R 35,252.00
Bill No. 2
Concrete Formwork and Reinforcement
ACE Solutions cc
Upgrading of Clinic Ubuntu
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Bill No. 2

Concrete Formwork and Reinforcement

COLLECTION

Page Amount
No

Total Brought Forward from Page No. -2- 84,649.34

-3- 35,252.00

Carried to Summary R 119,901.34
Bill No. 2
Concrete Formwork and Reinforcement
ACE Solutions cc
Upgrading of Clinic Ubuntu
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Example Project for WinQS
Alterations and Additions

FINAL SUMMARY

Bill Page Amount
No No

1 -1- 138,600.00Preliminaries

2 -4- 119,901.34Concrete Formwork and Reinforcement

SUB TOTAL R 258,501.34

CONTINGENCY SUM

Allow a contingency amount of R10 000,00  to be used as
directed by the Principal Agent R 10,000.00

SUB TOTAL R 268,501.34

Applicable Government Tax @ 12.5% R 33,562.67

Carried to Form of Tender R 302,064.01
ACE Solutions cc
Upgrading of Clinic Ubuntu
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